




GOVERNMENT OF GILGIT-BALTISTAN
OFFICE OF THE EXECUTIVE ENGINEER
COMMUNICATION & WORKS DEPARTMENT
B&R DIVISION ASTORE

No.EE-Ast-2(5-Dev)2023-24 /

Astore, Dated 9th February, 2026

Subject:- POSTPOND OF TENDER

With reference to this office invitation of bid No. EE-Cash Ast-1(02)2025-26/44, dated 21st January, 2026, it is hereby informed that the tender scheduled from 10th February, 2026 to 13th February, 2026 is **postponed**, as directed by the competent authority. Vide letter No. Sec-SO-D-9(01)/2026 dated 9th February, 2026 till further order.


Engr. Inamullah
Executive Engineer B&R
Division GB C&WD Astore

09/02/2026

Copy to:-

1. The Secretary C&WD Gilgit
2. The Chief Engineer Diamer-Astore Division
3. The Superintending Engineer Diamer Circle Chilas
- ✓ 4. Director GB PPRA Gilgti Baltistan
5. Office Notice Board/Bazar Notic Board
6. Office Copy