



GOVERNMENT OF GILGIT-BALTISTAN
Office of the Executive Engineer
B&R Division, C&WD
Nagar

No. EE/NIT/Corrigendum/2025-26/1581


Dated: 20th May, 2026

CORRIGENDUM / RESCHEDULING OF NOTICE INVITING TENDER

SUBJECT: NOTICE INVITING TENDER

With reference to this office Tender Notice regarding the work mentioned below, issued vide No. EE/NIT-Notice/2025-26/1461 dated 22-04-2026, published on GBPPRA website and in daily newspapers/e-papers, scheduled for opening on 26-05-2026, it is hereby notified for the information of all concerned that due to Eid-ul-Adha holidays, the bidding process for the following work has been rescheduled as under:

S#	Name of Work	Construction Cost (PKR)	Earnest Money	Tender Fee	Previous Closing Date/Time	Previous Opening Date/Time
1	Improvement of Water Supply at Halqa-IV, Nagar-II (Improvement of Water Supply at Gulmat, Masoot, Thole and Hupai, Nagar-II)	45,539,800/-	910,796/-	10,000/-	03-06-2026 (11:30 AM)	03-06-2026 (12:00 PM)


(Engr. Muhammad Safdar)

Executive Engineer

B&R Division, C&W Department, Nagar
Tel No. (05813)-922030

Distribution:

1. The Chief Engineer, C&WD Gilgit Region.
2. The Superintending Engineer, Circle office H/Nagar, C&WD Gilgit Region. ✓
3. Deputy Director GB PPRA District Gilgit (with the request to publish notice on web site)

Copy for kind information to:

1. The Secretary Works, Gilgit-Baltistan.
2. The Deputy Director, GB Press Information Department Gilgit.
3. Office Copy.