




گورنمنٹ آف گلگت بلتستان
محکمہ تعلیم ور کس ڈویژن
چیف انجینئر آفس ڈائریکٹریٹ آف ایجوکیشن
گلگت
(ٹینڈر نوٹس)

محکمہ تعلیم ور کس ڈویژن گلگت ڈویژن کو درج ذیل تعلیمی اداروں کی تعمیر و ترقی کے لیے پاکستان انجینئرنگ (پی-ای-سی) سے تجدید شدہ رجسٹریشن برائے مالی سال 2024-25 اور اچھی شہرت رکھنے والے فرم / ٹھیکیداروں، جو متعلقہ کلاس (کنٹری) میں (سی-ای-10 کوڈ) کے حامل ہوں سے مکمل بند (سیل) لفافوں میں پاک پی ڈیوڈی شیڈول 2012-2022 ریٹ سے اباو / بلاو کی بنیاد پر ٹینڈر مطلوب ہیں۔ ٹینڈر فارم اور بڈنگ ڈا کو منٹس متعلقہ ڈپٹی ڈائریکٹر ایجوکیشن کے ضلعی دفاتروں سے دفتری اوقات میں وصول کیے جاسکتے ہیں۔ ٹینڈر پیپر کے قانون کے "سنگل اسٹیج دو لفافوں" (ایس-ایس-ٹی-ای) کے طریقے کے مطابق فی پروپوزل (ٹیکنیکل بڈ) بشمول (بڈ سیورٹی) اور مالی ٹینڈر (فائننشل بڈ) بیک وقت جمع کروائینگے۔ یاد رہے کہ ٹینڈر دو لفافوں پر مشتمل ہوگا۔ جن کو ایک بڈے لفافے میں بند (سیل) کر کے ڈپٹی ڈائریکٹر ایجوکیشن کے ضلعی دفاتروں میں مقررہ تاریخ اور بیک وقت جمع کروائینگے۔ کمپنی پہلے ٹیکنیکی کوائف بشمول کال ڈپازٹ (بڈ سیورٹی) کا جائزہ لے کر اہل ٹھیکیداروں / فرموں کی اہلیت کا فیصلہ کرے گی اور دوسرے مرحلے میں اہل ٹھیکیداروں / فرموں کے مالی ٹینڈر (فائننشل بڈ) کھولے جائینگے اور ٹینڈر کے لیے اہل قرار نہ دینے والے فرموں / ٹھیکیداروں کے مالی ٹینڈر (فائننشل بڈ) بغیر کھولے واپس کر دیے جائینگے۔ کال ڈپازٹ (سی-ڈی-آر) کو ٹیکنیکل پروپوزل کے ساتھ منسلک کریں۔ کاموں کی تفصیل حسب ذیل ہیں۔

اے ڈی پی نمبر	سکیم کا نام / کام	تخمینہ لاگت (ان ملین)	2 فیصد ذریعہ	بولی دستاویزات کی قیمت	شیڈول تاریخ			
					بولی جمع کرنے کی تاریخ		بولی کھولنے کرنے کی تاریخ	
					تاریخ	وقت	تاریخ	وقت
ضلع گلگت								
583	اسٹیبلشمنٹ آف گورنمنٹ انٹرمیڈیٹ انسٹیٹیوٹ ایٹ گلگت	48.684	974000/-	12000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
589	کنسٹرکشن آف آڈیٹوریم اینڈ وائٹینک اینڈ انڈر گراؤنڈ، وائٹسٹورم ٹیچ ٹینک ان ٹیک انکلوپوٹ گلگت	11.782	236000/-	8000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
605	پروویژن آف مسنگ فیسلیئر اینڈ کنسٹرکشن آف اکیڈمک بلاک اینڈ لیب پبلک سکول بسین گلگت	42.368	848000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
625	کنسٹرکشن جی-پی-ایس ٹورہ کی اوٹھنڈ اس اینڈ بلڈ اس ہر اموش، اڈیشنل کلاس رومز جی-پی-ایس شہنوش ہر اموش (ریو انکس)	40.581						
i)	کنسٹرکشن جی-پی-ایس ٹورہ کی اوٹھنڈ اس گلگت	14.614	293000/-	8000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
ii)	کنسٹرکشن آف اڈیشنل کلاس رومز جی-پی-ایس شہنوش ہر اموش	25.967	520000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
632	اپ گریڈیشن آف بی-ایم-ایس کنوڈاس ان نواج ایس (روٹس)	43.145						

i)	کنسٹرکشن آف ہیڈ ماسٹر آفس، اینڈ آئی ٹی لیب ساتھ داش رومز ان بوائز ہائی سکول کنوڈاس گلگت	11.671	234000/-	8000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
ii)	کنسٹرکشن آف 3 نمبر زائیڈ شیل کلاس رومز اینڈ 2 نمبر داش رومز مین جی-ایچ-ایس جو نیال گلگت	10.337	208000/-	8000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
iii)	کنسٹرکشن آف 3 نمبر زائیڈ شیل کلاس رومز ان بوائز پرائمری سکول امپیری گلگت	9.450	190000/-	6000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
iv)	بورنگ آف ڈرننگ دائرہ ڈی-ڈی-ای آفس گلگت	1.60	32000/-	4000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
v)	کنسٹرکشن آف 2 نمبر داش رومز اینڈ ریپز اینڈ رینویشن آف ڈی ادای آفس گلگت	2.787	56000/-	4000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
vi)	کنسٹرکشن آف 4 نمبر زکاس رومز ان جی-پی-ایس اینڈ جی-ایچ-ایس کنوڈاس گلگت	7.30	146000/-	6000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
636	ایگریڈیشن آف گرلز ہائی سکول ان ٹوہاڑ سکٹری سکول جگلوٹ (ریوینس)	8.164						
(i)	کنسٹرکشن آف ایڈیشنل کلاس رومز اینڈ 2 نمبر داش رومز ان جی-ایم-ایس برمس پائین	5.859	126000/-	6000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
(ii)	کنسٹرکشن آف 2 نمبر داش رومز ان جی-ایچ -ایس-ایس دنیور گلگت	1.28	26000/-	4000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
(iii)	کنسٹرکشن آف 2 نمبر داش رومز ان جی-پی-ایس سکوار اسلام آباد	1.025	20500/-	2000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
640	اپگریڈیشن آف گرلز مل سکول بارگو، ہینڈل ان ٹوہاڑ-ایس اینڈ گرلز مل سکول ٹکیوٹ ان ٹوہاڑ-ایس	111.096						
i	اپگریڈیشن آف گرلز مل سکول بارگو	40.326	807000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
ii	اپگریڈیشن آف گرلز مل سکول ہینڈل ان ٹوہاڑ ایچ-ایس	39.88	798000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
iii	پرویزن آف مسنگ فیسیلیٹیز آف ایگزام ہال ان گرلز ہائی سکول ٹکیوٹ	22.822	523000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
iv	ریپز اینڈ رینویشن ہف ایکس آفس گلگت	8.068	162000/-	6000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
643	اسٹبلشمنٹ آف لائبریری اینڈ کمپیوٹر لیب ان گرلز مل سکول گرل بالا اند اولڈ پولو گر اوڈ گلگت	2.537	52000/-	4000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
644	پرویزن آف مسنگ فیسیلیٹیز فار پبلک سکول اینڈ کالج جو نیال گلگت	35.965	720000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM

AS P-2/5

646	اپ گریڈیشن آف گرلز ہائی سکول نمبر ۱ - گلگت ان نواحی - ایس - ایس اینڈ رینجرز اینڈ میٹینیننس ہف ڈی - ڈی - ای آفس گلگت	102.905						
(i)	اپ گریڈیشن آف گرلز ہائی سکول نمبر ۱ - گلگت ان نواحی - ایس - ایس	95.245	1905000/-	12000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
(ii)	رینجرز اینڈ میٹینیننس آف ڈی - ڈی - ای آفس گلگت	7.660	153200/-	6000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
ضلع خدر								
748	کنسٹرکشن آف گرلز مل سکول سندھی ان ٹو گرلز ہائی سکول	16.958	340000/-	8000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
749	کنسٹرکشن آف گرلز مل سکول سال	20.630	413000/-	10000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
751	کنسٹرکشن آف بوئرز مل سکول گندئی ٹو بوئرز ہائی سکول	18.128	363000/-	8000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
756	اپ گریڈیشن آف ہائی سکول حاسین	28.008	561000/-	10000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
757	اپ گریڈیشن آف ہائی سکول مرو نجر خدر	27.182	544000/-	10000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
560	کنسٹرکشن آف ڈگری کالج ایٹ شیر قلعہ (ایس پور پالیسی)	74.141	1483000/-	12000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
758	کنسٹرکشن آف پی - ایس ان داس ہمو چل اند ٹو 2 روزہ ان ایم - ایس ہمو چل	31.956						
i)	کنسٹرکشن آف پی - ایس ان داس ہمو چل	24.169	484000/-	10000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
ii)	کنسٹرکشن آف ٹو 2 روزہ ان ایم - ایس ہمو چل	7.787	156000/-	6000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
ضلع نگر								
571	کنسٹرکشن آف گرلز ڈگری کالج ایٹ حلقہ 5 نگر	100.399	2080000/-	14000/-	13-05-25	11:30 AM	13-05-25	12:00 PM
572	پروویژن آف مسنگ فیسیلیٹیز ان گرلز ڈگری کالج سکندر آباد نگر	73.514	1471000/-	12000/-	13-05-25	11:30 AM	13-05-25	12:00 PM
584	اسٹیبلیشمنٹ آف سکل ڈویلپمنٹ آف معزور افراد ان حلقہ 4 نگر	31.690	634000/-	10000/-	13-05-25	11:30 AM	13-05-25	12:00 PM
ضلع ہنزہ								
821	اپ گریڈیشن آف پی - ایس پوان ٹو ایم - ایس ایٹ ڈسٹرکٹ ہنزہ	30.917	619000/-	10000/-	16-05-25	11:30 AM	16-05-25	12:00 PM
822	کنسٹرکشن آف پرائمری سکول خوشی، جی - پی - ایس شمشال اینڈ کنسٹرکشن آف ہال ایٹ ایچ - ایس الت ہنزہ	41.876						

AS. P-3/5

- 12۔ تمام کنٹریکٹرز کو آگاہ کیا جاتا ہے کہ ٹیکنیکی منظور شدہ ریٹ سے جس فرم / ٹھیکیدار کا ریٹ کسی بھی آنکم پر الگ ریٹ لاگانے کی صورت میں بھی ٹینڈر منسوخ کیا جائے گا۔
- 13۔ پیپر اردول 2004 شق نمبر 33 / (1) کے مطابق چیف انجینئر در کس ڈویژن ایجوکیشن جی بی کو ایک یا تمام ٹینڈر کو بغیر وجہ بتائے منسوخ کرنے کا حق رکھ سکتا ہے۔



ایجنٹر ضلعی

چیف انجینئر

در کس ڈویژن محکمہ تعلیم

ڈائریکٹریٹ آف ایجوکیشن گلگت

P-5/5



Work Division Education Department Gilgit Division invite tenders in sealed envelope for the following approved ADP schemes from Contractors/ Firms who have renewed this registration from PEC for financial year 204-25 with relevant category and code C-10 on the basis of above /below from CSR 2022 & 2012 as per NIT issued by this office for concerned projects.

All Tender from (NIT) will be issued and opened on time mentioned below at the Deputy Directors Education District Offices during office hours. PPRA rule Single Stage two Envelop (SSTE) bidding procedure will be followed, in 1st phase Technical bids will be opened and the Constitution Procurement & Purchase Committee will decide the eligibility of firms/contractors after reviewing/evaluation of Technical Bids, in 2nd phase Financial Bids of only eligible/technically responsive bidders will be opened and the financial bids of the Firms/ Contractors who have not been declared eligible for opening of financial bids, will be returned un-opened. The details of the works are as below:-

ADP NO	Name of Scheme/ Work	T/S Cost in (M)	2% Earnest Money (Rs)	Cost of Tender Form (Rs)	Scheduled Date			
					Tender Date and Time of Closing		Tender Date and Time of Opening	
					Date	Time	Date	Time
District Gilgit								
583	Establishment of Government Autism Institute at Gilgit	48.684	974000/-	12000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
589	Const. of Over Head Water Tank and Underground Water Storate Tank in Tech Enclave Gilgit	11.782	236000/-	8000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
605	Provision of Missing Facilities and Construction of Academic Block and Lab at Public School Basin Gilgit	42.368	848000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
625	Const. of GPS at Toroki Oshikhandass & Baldas Haramosh (Revised)	40.581						
i)	Const. of GPS at Toroki Oshikhandass	14.614	176000/-	8000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
ii)	Const. of additional classrooms at GPS Shahtot to MS Level	25.967	520000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
632	Up-gradation of BMS Konodass in to HS (Revised)							
i)	Const. of HM Office, 14x14 and IT Lab (14x20) with Toilets at Boys High School Konodas Gilgit	11.671	234000/-	80000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
iii)	Const. of 03 Nos Additional Classrooms & 2 Nos Toilets at GHS Jutial	10.337	208000/-	8000/-	07-05-25	11:30 AM	07-05-25	12:00 PM

AS P-1/4

vi)	Boring of Drinking Water at DDE office Gilgit	1.60	33000/-	5000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
vii)	Const. of 2 Nos Toilets & Repair and Renovation of DoE office Gilgit	2.787	56000/-	5000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
ix)	Const. of 4 Nos Additional Classrooms at GPS and GHS Konodass Gilgit	7.30	146000/-	6000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
636	Up-Gradation of Girls High School into Higher Secondary School Juglote (Revised)	26.855						
(i)	Const. of Additional Classrooms 14x20 and 2 Nos Toilets at GMS Barmas	5.859	126000/-	6000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
(ii)	Const. of 3 Nos Toilets and at GHSS Danyore Gilgit	1.295	26000/-	6000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
(iii)	Const. of 2 Nos Toilets at GPS Sakwar Islamabad	1.025	20000/-	4000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
640	UP-gradation of Girls Middle School Bargo, Hanzel in to HS and GMS Shikyote in to HS							
i	Up-gradation of GMS Bargo in HS	40.326	809000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
ii	Up-gradation of GMS Hanzel in HS	39.870	798000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
iii	Provision of Missing Facilities of Exam Hall at GHS Shikyote	22.822	523000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
iv	Repair & Renovation of XEN office Gilgit	8.068	162000/-	6000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
643	Estab. Of Library and Computer Lab in Girls Middle School Nagaral Bala and Old Polo Ground Gilgit	2.552	52000/-	4000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
644	Provision of Missing Facilities for Public School and Colleges Jutial Gilgit	35.965	720000/-	10000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
646	Up-gradation of Girls High School NO-I Gilgit in to HSS							
(i)	Up-gradation of Girls High School NO-I Gilgit in to HSS	95.245	1905000/-	12000/-	07-05-25	11:30 AM	07-05-25	12:00 PM
(ii)	Repair & Maintenance of DDE Office Gilgit	7.660	153200/-	6000/-	07-05-25	11:30 AM	07-05-25	12:00 PM

AS P-2/4

District Ghizer								
748	Const. of Girls Middle School Sandi to Girls High School	16.958	340000/-	8000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
749	Const. of Girls Middle Schools Sumall	20.630	413000/-	10000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
751	Const. of Boys Middle School Gindai to Boys High School	18.128	363000/-	8000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
756	Up-gradation of HS Hasis	28.008	561000/-	10000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
757	Up-gradation of HS Gurunjar	27.182	544000/-	10000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
560	Const. of Degree College at Sherqillah. (As Per Policy)	74.141	1483000/-	12000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
758	Const. of PS in Dass Hamachal and Two Rooms in MS Hamachal							
i)	Const. of PS in Dass Hamachal	24.169	484000/-	10000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
ii)	Const. of 02 Nos Rooms in MS Hamachal	7.787	156000/-	6000/-	09-05-25	11:30 AM	09-05-25	12:00 PM
District Nagar								
571	Const. of Girls Degree College at Halqa-v Nagar	100.399	2080000/-	14000/-	13-05-25	11:30 AM	13-05-25	12:00 PM
572	Provision of Missing Facilities in Girls Degree College Skidarabad Nagar (ADP-	73.514	1471000/-	12000/-	13-05-25	11:30 AM	13-05-25	12:00 PM
584	Establishment of Skill Development for Disable Person in Halqa-iv Nagar	31.690	634000/-	10000/-	13-05-25	11:30 AM	13-05-25	12:00 PM
District Hunza								
821	Up-gradation of PS Paso into MS at District Hunza	30.917	619000/-	10000/-	16-05-25	11:30 AM	16-05-25	12:00 PM
822	Const. of Primary School Khoshi, GPS Shimshal and Const. of Hall at HS Altit Hunza							
i)	Const. of Primary School Khoshi Hunza	14.701	295000/-	8000/-	16-05-25	11:30 AM	16-05-25	12:00 PM
ii)	Const. of Primary School Shimshal Hunza	14.695	294000/-	8000/-	16-05-25	11:30 AM	16-05-25	12:00 PM
iii)	Const. of Hall at HS Altit Hunza	12.480	250000/-	8000/-	16-05-25	11:30 AM	16-05-25	12:00 PM

MANDATORY AND OTHER CONDITIONS REQUIRED TO GET TENDER DOCUMENT (NIT)

1. Attested copy of CNIC and PEC duly renewed for Financial Year 2024-25, and must be attached application with your original letter paid.
2. Tender copy shall be issued to original Contractor in person or owners of the firm, whose names are listed in PEC
Registration, fee of tender form will be paid nonrefundable.
3. Call Deposit receipt & renewal PEC original copy shown during receipt of tender copy / NIT. After detail verification of PEC Registration/ Renewal etc this office issue tender form. Present of original CDR copy of bid security prepared in the name of Executive Engineer, Works Division Education Gilgit Division, from any scheduled Bank and KCBL is necessary before

AS P-1/4

- issuance of tender copy and the original CDR must be attached with technical bids.
- 4. Contractors/Firms who are in litigation with education Department in any court, or who have left the work in Complete /sick or whose progress is not satisfactory, tender copy will not be issued to those contractors/ Firms.
- 5. One tender copy shall be issued to each contractor/firm, tender copy will not be issued to those contractors who have already work in hand and 75% physical work has not been completed if completed 75% and above certificate from concerned engineer must be attached with application.
- 6. furthermore, contractors whose progress is well in previous years and financially sound, but due to unavailability of
- 7. land/disputes, execution of already awarded work could not be initiated by the contracted at site and the work is still
- 8. Suspended delayed, in such circumstances tender copy will be issued to those Contractors.
- 9. Criteria for evaluation of technically bids of contractors is attached with tender documents, based on the attached criteria technical bids will be evaluated, if there any local holiday or due to unavoidable reason, tender could not opened on due date same tender will be opened on next-day.
- 10. If tender cost of bidder is tent percent (10%) less or less than twenty percent (10%), hundred percent (100%) of the difference amount (Between Estimated cost and bid amount) in shape of CDR from any scheduled Bank in the name of Executive Engineer, Works Division Gilgit and an additional performance security must be attached with financial bids, in case non attachment of addition performance security or less, tender will be rejected.
- 11. Tender should be sealed, insert number of each page of brochure, make index of necessary documents, signed with stamped, if found none/missing, tender will be rejected.
- 12. Executive Engineer Gilgit, Division reserves the right to accept or reject one or all the tenders as per PPRA rule 2004, 33/1.


Engr. Shafa Ali
Chief Engineer
Ph: 05811-960424