



GOVERNMENT OF GILGIT-BALTISTAN
Office of the Executive Engineer
B&R Division GB PWD
Nagar

B&R NGR

No. AB/NGR/Cash-2 (1)/2025-26/1393

Dated: 08th April, 2026

Subject: - **POSTPONEMENT OF TENDER FOR THE WORK "IMPROVEMENT OF WATER SUPPLY HALQA-IV (IMPROVEMENT OF WATER SUPPLY AT Ghulmet, Masot, Thole, & Hopai Nagar-II)**

In continuation of this office notice bearing No. AB/NGR/Cash-2(1)/2024-25/1360 dated 16th March, 2026, tender for the above noted subject work scheduled to be opened on 08-04-2026 at 01:30 pm is hereby cancelled due to chaos by contractors at the last moment of bid closing.

Copy to:-

1. The Secretary C&WD GB. ✓
2. The Chief Engineer C&WD Gilgit Region.
3. The Superintending Engineer Circle Office C&WD H/Nagar.
4. Contractor Association District Nagar.
5. Office Copy.


Executive Engineer
B&R Division GB C&WD
Nagar