



Dated **27th** July, 2026

Subject:- **NOTICE INVITING TENDERS**

In continuation to this office notice inviting tender No. AB/GZR/15/89/II/2024-25/626 dated 13th July, 2026.

I. Tenders for the following works are hereby invited from Govt. contractors/ Firms (Cat-6 and above). The tenders will be opened on the date, time mentioned against each work, as below:-

S.#	Name of Scheme/Work	Estimated const. Cost (PKR)	2% E/M (PKR)	Cost of tender form	Closing date & time of bids	Opening date, time & venue of bid.
1	Strengthening of Protected Area Managemnt System in Gilgit-Baltistan					
i.	Const. of DFO House Gahkuch (Part-I)	9978217/-	199565/-	6000/-	13.08.2026 10:00 AM	13.08.2026 10:30 AM B&R office Ghizer
ii.	Const. of DFO Office at Gahkuch (Part-II)	11519552/-	230391/-	8000/-	13.08.2026 11:00 AM	13.08.2026 11:30 AM B&R office Ghizer
iii.	Const. of RFO House /Office Gupis (Part-III)	9137988/-	182760/-	6000/-	13.08.2026 12:00 PM	13.08.2026 12:30 PM B&R office Ghizer
2	Const. of road Khumit to Mashibar Nullah at Thoi Yasin					
i.	Const. of suspension bridge at Mushabar Nullah 110ft (33.5 meter) span (Part-III)	17453758/-	349075/-	8000/-	13-08.2026 1:00 PM	13.08.2026 1:30 PM B&R office Ghizer
ii.	Const. of suspension bridge at Chikdass Thoi 90ft (18.28 meter) span i/c approach road from main Thoi road (Part-IV)	23821779/-	476436/-	10000/-	17-08.2026 10:00 AM	17.08.2026 10:30 AM B&R office Ghizer
iii.	Widening/Improvement of existing Jeep road to Chikdass Thoi (Part-VI)	5749521/75	114990/-	6000/-	17-08.2026 11:00 AM	17-08.2026 11:30 AM B&R office Ghizer
3	Widening/Const. of link roads in GBA-20 Ghizer					
i.	W/Const. of link roads in GBA-20 Ghizer. (Part-I)	8878225/09	177565/-	6000/-	17-08.2026 12:00 PM	17-08.2026 12:30 PM B&R office Ghizer
ii.	W/Const. of link roads in GBA-20 Ghizer. (Part-III)	22841413/22	456828/-	10000/-	17-08.2026 1:00 PM	17-08.2026 1:30 PM B&R office Ghizer
iii.	W/Const. of link roads in GBA-20 Ghizer. (Part-IV)	10808018/72	216160/-	80000/-	18-08.2026 10:00 AM	18-08.2026 10:30 AM B&R office Ghizer
iv.	W/Const. of link roads in GBA-20 Ghizer. (Part-V)	7399695/33	147994/-	6000/-	18-08.2026 11:00 AM	18-08.2026 11:30 AM B&R office Ghizer
4	Const. of link roads in Halqa-19 Ghizer-I					
i.	Const. of link roads in Halqa-19 Ghizer-I (Part-I)	9774283/33	195486/-	6000/-	18-08.2026 12:00 PM	18-08.2026 12:30 PM B&R office Ghizer
ii.	Const. of link roads in Halqa-19 Ghizer-I (Part-II)	8960065/-	179201/-	6000/-	19-08.2026 10:00 AM	19-08.2026 10:30 AM B&R office Ghizer

(Page-1 to 2)

iii.	Const. of link roads in Halqa-19 Ghizer-I (Part-III)	7021002/-	140420/-	6000/-	19-08.2026 11:00 AM	19-08.2026 11:30 AM B&R office Ghizer
5	Const. of Lift Drinking Water at Murka Yasin	15941670/-	318833/-	8000/-	19-08.2026 12:00 PM	19-08.2026 12:30 PM B&R office Ghizer
6.	Const. of Play ground at Thous and Gindai Yasin	3784383/-	75688/-	4000/-	20-08.2026 10:00 AM	20-08.2026 10:30 AM B&R office Ghizer
7	Const. of link roads in Halqa-I Ghizer					
i.	Const. of link roads 16-5ft wide in Sherqillah area) (Part-I)	15389457/-	307789/-	8000/-	20-08.2026 11:00 AM	20-08.2026 11:30 AM B&R office Ghizer
ii.	Const. of link roads for Hamuchal/Dass Hamuchal, Japukey and Dass Japukey, Bubur, Guranjur, Silpi Pain, Silpi Bala, Golodass for Jamat Khana and Hasis) (Part-II)	6602204/-	132044/-	6000/-	20-08.2026 12:00 PM	20-08.2026 12:30 PM B&R office Ghizer
iii.	Const. of link roads Hatoon, Aslam House to Suspension bridge Mayoon, Kochdeh, Chatorkhand, Dain, Pakora and Pakora Bala, Barjangle, Ishkamen & Immit). -(Part-III)	12913676/03	258274/-	8000/-	24-08.2026 10:00 AM	24-08.2026 10:30 AM B&R office Ghizer
8	Const. of Water Supply Scheme at Hasis Dass Ghizer.	19421762/26	388435/-	8000/-	24-08.2026 11:00 AM	24-08.2026 11:30 AM B&R office Ghizer
9	Metalling of roads in GBA-20 Ghizer-II	17575612/-	351512/-	8000/-	24-08.2026 12:00 PM	24-08.2026 12:30 PM B&R office Ghizer

Bidding documents can be obtained from the office of the undersigned on submission of tender form fee through treasury challan as shown against works (non refundable) on any working day as per following terms and conditions.

- Original departmental No Litigation /No Sick Scheme certificate issued by of office of the Chief Engineer C&WD in prescribed format for year 2026- 2027.
- Original renewal receipt in Communication & Works Department GB is required for the financial year 2026-2027.
- On production of original CNIC & Pakistan Engineering Council Registration Certificate year 2025-2026(as extended by PEC upto 31st August, 2026).
- Copy of National Identity Card (Owner of the firm)
- Only Project specific power of attorney on the behalf of CEO/MD/Director of firm is accepted if provided on judicial stamp paper duly sign and stamp by 1st Class Magistrate.
- Firms/JVs must provide earnest money in the form of call deposit receipt (CDR) in favor of the Executive Engineer B&R Division C&WD Ghizer from any scheduled bank.
- This advertisement is also available of GBPPRA website at www.gbppra.org.pk.

[Engr. Sohail Kashif]
Executive Engineer

B&R Division GB C&WD Ghizer
Ph. #. 05814-920208
P.O. Box #. 15200

DISTRIBUTION:

- The Secretary C& Works Department Gilgit-Baltistan
- The Chief Engineer C&W Department Gilgit Region.
- The Superintending Engineer C&WD Circle Ghizer
- The Secretary Information Department Gilgit
- Deputy Director GB Public Procurement Regulatory Authority. (GBPPRA) Gilgit
- Office Notice Board
- Office copy

with the request to publish in Two National dailies (One English and One Urdu) and One Local Daily News paper under intimation to this office please.

with the request to publish this advertisement your web site please