



No. AB/GZR/15/89/II/2024-25/911
Government of Gilgit-Baltistan
 Office of the Executive Engineer
 B&R Division GB C&WD Ghizer

Dated 21st August, 2025

Subject:- **RE-SCHEDULED NOTICE INVITING TENDERS**

In continuation to this office notice inviting tender No. AB/GZR/15/89/II/2024-25 /849 dated 04th August, 2025.

1. Tenders for the following works are hereby rescheduled as under:-

S.#	Name of Scheme/Work	Earnest Money	Cost of tender form	Closing date & time of bids		Opening date & time of bids.	
1.	Const./Widening of Link Roads in Lower Punial GBA-20 Ghizer	0.352	0.008	28-08-2025	11:00 AM	28-08-2025	11:30 AM
2.	Const. of Link Roads in GBA-20 Halqa-II Ghizer						
i.	Const. of Link Roads in GBA-20 Halqa-II (Part-I)	0.482	0.010	28-08-2025	12:00 PM	28-08-2025	12:30 PM
ii.	Const. of Link Roads in GBA-20 Halqa-II (Part-II)	0.231	0.008	28-08-2025	1:00 PM	28-08-2025	1:30 PM
3.	Const. of 16.5ft link road from main Chitral road Hamardass Gupis Syed Shhzadah House to Syed Fida land.	0.111	0.006	28-08-2025	2:00 PM	28-08-2025	2:30 PM
4.	Rehabilitation of Suspension bridge Hakis Thingai along with widening of road.	0.182	0.008	01-09-2025	11:00 AM	01-09-2025	11:30 AM
5	Const. of road Khumit to Mashibar Nullah at Thoi Yasin						
i.	Widening/Improvement of existing Jeep road to Chikdass Thoi (Part-VI)	0.115	0.006	01-09-2025	12:00 PM	01-09-2025	12:30 PM
ii.	Construction of road. (Part-I) i. Const. of road work ii. Const. of RCC culverts iii. Const. of RCC Pipe Culverts iv. Const. Side drain	0.648	0.010	01-09-2025	1:00 PM	01-09-2025	1:30 PM
iii.	Const. of Simply Supported RCC bridge at Khumit Nullah 60ft (18.287 meter) Span (Part-II)	0.540	0.010	01-09-2025	2:00 PM	01-09-2025	2:30 PM
iv.	Const. of suspension bridge at Mushabar Nullah 110ft (33.5 meter) span (Part-III)	0.349	0.008	02-09-2025	11:00 AM	02-09-2025	11:30 AM
v.	Const. of suspension bridge at Chikdass Thoi 90ft (18.28 meter) span i/c approach road from main Thoi road (Part-V)	0.476	0.010	02-09-2025	12:00 PM	02-09-2025	12:30 PM
6	Widening/Const. of link roads in GBA-20 Ghizer						
i.	W/Const. of link roads in GBA-20 Ghizer. (Part-I)	0.178	0.006	02-09-2025	1:00 PM	02-09-2025	1:30 PM
ii.	W/Const. of link roads in GBA-20 Ghizer. (Part-II)	0.733	0.010	02-09-2025	2:00 PM	02-09-2025	2:30 PM

iii.	W/Const. of link roads in GBA-20 Ghizer. (Part-IV)	0.216	0.008	03-09-2025	11:00 AM	03-09-2025	11:30 AM
iv.	W/Const. of link roads in GBA-20 Ghizer. (Part-III)	0.457	0.010	03-09-2025	12:00 PM	03-09-2025	12:30 PM
v.	W/Const. of link roads in GBA-20 Ghizer. (Part-V)	0.148	0.006	03-09-2025	1:00 PM	03-09-2025	1:30 PM
7	<u>Const. of link roads in Halqa-19 Ghizer-I</u>						
i.	Const. of link roads in Halqa-19 Ghizer-I (Part-I)	0.195	0.008	03-09-2025	2:00 PM	03-09-2025	2:30 PM
ii.	Const. of link roads in Halqa-19 Ghizer-I (Part-II)	0.179	0.006	04-09-2025	11:00 AM	04-09-2025	11:30 AM
iii.	Const. of link roads in Halqa-19 Ghizer-I (Part-III)	0.140	0.006	04-09-2025	12:00 PM	04-09-2025	12:30 PM
8	Const. of Lift Drinking Water at Murka Yasin	0.319	0.008	04-09-2025	1:00 PM	04-09-2025	1:30 PM

2. Other terms & conditions will remain unchanged.


[Engr. Waqar Ahmed Khan]
Executive Engineer
 B&R Division GB C&WD Ghizer
 Ph. #: 05814-920208
 P.O. Box #: 15200

DISTRIBUTION:

1. The Secretary C& Works Department Gilgit-Baltistan
2. The Chief Engineer C&W Department Gilgit Region.
3. The Superintending Engineer C&WD Circle Ghizar
4. The Secretary Information Department Gilgit
5. Deputy Director GB Public Procurement Regulatory Authority, (GBPPRA) Gilgit
6. Office Notice Board
7. Office copy

with the request to publish in Two National dailies (One English and One Urdu) and One Local Daily News paper under intimation to this office please.

with the request to publish this advertisement your web site please